éﬁ /} /O q/O( , Contract # 53(& ‘

SHORELINE ‘ (obtain from City Clerk)
== CONTRACT REVIEW/APPROVAL ROUTING FORM |

;iNSTkUéTibNS: R o MHE Q Amendments/Change Orders

( 1. First time original contracts ‘ "‘ a. Contact City Clerk’s Office for a NEW Contract Number

: a. Contact City Clerk’s Office for Contract Number o ‘3 b. One copy of the Contract Routing Form
! b. One copy of the Contract Routing Form “ *\ b (_ﬂU c. Two original amendments/change orders
i c. Two original contract documents v.\U y d. One copy of the original contract

et ERNT c
AR AV Y1~ W \\

c\T:bQFrﬁACT DESCRIPTION

riginator: . Brian Breeden _Routed by: ' Lorrie Jennings
epartment/Division:  Public Works/Operations/Street Ops : Date:  June 8, 2009

] (W) Public Works
(] _(8) Purchase of Services
(1) Intergov't Agreement

[ (0) Other

_Type of Contract:  [] (A) Addendum/Change Order
f "0 (GR) Grants
[ _(L Lease Agreement

CONTRACT TITLE: | 2009 Road Overlay Program

King County’s contractor will provide labor, equipment and materials for the 2009 Road
Brief Description of Services: Qverlay Program.

@Contract Modlflcatlon Has the original contract boilerplate language been modified?

yes, list which sections have been modified: . Using King County’s Discretionary Work Request form.

 Bid/RFP Number: 022
 Name of Consultant/Contractor: | King County Roads Services Division
Effective Date: Upon Execution . Termination Date: f?December 31, 2009
Total Amount of Contract (including reimbursable expenses): $750,000.00
:Org Key - Obj Number: 2918151-5650 Amount: $750,000.00 J/L Number (if required): ST107400-0601
Org Key — Obj Number: Amount: JIL Number (if required):
FOrg Key — Obj Number: Amount: JIL Number (if required):
Org Key — Obj Number: Amount: JIL Number (if required):

‘Budget: Are there sufficient funds in the current budget to cover this contract? X Yes []No

no, where are the additional funds coming from?

ayment Terms (monthly installments, progress payments, etc.); As Scheduled

Remarks:  seomemo ythekd 0 # 022 (D
\M\\" k SIGNATURE ROUTING

NN

1]
X 1. Project Manager/Director g X 6. City Council approval (if required) { / % /0‘]
X 2. Risk Management/Budget ‘ X 7. City Manager TS LA \CR
3. City Attorney / /<0 8. City Clerk b (b 05{,/@})

O 4. Send to Consultant for s 1 q (only confradt décumeﬁts) ! ‘X 9. Originating Department
= A :

For Public/Small Works Contracts S— For Service Contracts:
[ Contractor Responsibility Form [0 W-9 Form
[J Contract Bond/In Lieu of Form

[] Certificate of Insurance

[ Certificate of Insurance
I W-9 Form

Source:K/Common/Forms/Templates/Contracts 6/11/2009



Memorandum
DATE: June 9, 2009
TO: Robert L. Olander, City Manager
FROM: Mark Relph, Public Works Director
VIA: Jesus chez, Operations Manager

W Brian Bgeeden, Street Maintenance Supervisor

RE: 2009 Road Overlay Program

Contractor Name and Project:
This work request will enable the King County Roads Services Division to provide a contractor
for the City’s 2009 Road Overlay Program.

Scope of Services:

The work shall include approximately 2.2 centerline miles of street overlay identified in this
year's overlay recommendation. King County will provide the design, engineering services,
pavement overlay, and cleanup, as part of the 2009 Road Overlay Program

Selection Process:

Each year, King County receives formal bids for their countywide overlay program. To take
advantage of the lower unit prices by bidders on a large project, the City of Shoreline has used
the King County Contractor for the past several years.

Financial Impact:

The 2009 CIP budget for the Annual Road Surface Maintenance Program is $888,000.00. The
amount for the Road Overlay Program is estimated at $750,000.00. The remainder of the
$138, 000 will be used for road maintenance preparation for the overlay. There is sufficient
funds within the CIP budget for this contract.

Council Review:
On June 8, 2009 the Council approved spending authority not to exceed $750,000.00 for the
2009 Road Overlay Program and authorized the City Manager to execute a Discretionary Work
Request with King County to complete the 2009 Road Overlay Program.

Schedule:
The termination date for this agreement is December 31, 2009.



Shoreline
CITY OF SHORELINE City C!erk
Discretionary Work Request for King County Road Services }%Cg‘l’)lgrg
FORM A g(ﬁ l
Request Number: SH-504 Date: 06/10/2009

Describe problem: The City has identified the list of streets attached to this request requiring
overlay.

Nature of Request: Include the attached list of city streets for overlay in the 2009 King County
Overlay Program per the attached Scope of Work and Change Order Process.

Location: See attached list
Attachment: Scope of Work X Engineering Design__ Map __ Budget  Other X
City Priority: Immediate/Emergency  High X Medium__ Low__ Ongoing__

Special scheduling requirements

City Project Manager- Telephone Number:
Authorization for Request of Discretionary Service:
%’ /ﬁ—é & /70 /09
Authorized Sigﬁature Date

FORM B
Project # Work Order # Date:

Recommended Action: The County shall include the list of city streets in the 2009 KC Overlay
Program per the attached Scope of Work and Change Order Process.

Proposed Schedule: Summer 2009 (TBD at the Precon Mtg.)
County Project Manager: Paul Moore

Cost estimate if greater than 3500 City budget is $

Detailed cost estimate attached X

City Authorization for Discretionary Work Request

B T Y A ol o los

Form B approved: Authorized Signature (City) Date

~Ehoreline City Atiorney



Scope of Work

The City requests King County Road Services Division to provide design, specifications, advertisement,
construction and construction engineering and other matters pertinent to the inclusion of the City streets
for overlay as part of the King County 2009 Overlay Program (“Project”).

The City certifies to the County that the City owns the real property or right-of-way to be overlaid,
and additional real property or right-of-way is not needed.

The City shall not submit any streets for inclusion into the Project, for which the City would be
reimbursed with Federal Funds, or Federal Grants for design, right-of-way acquisition, or
construction.

The City agrees to pay for PS&E (plans, specifications, and estimate) costs consisting of on-site
review, measurement and calculation of quantities of the City streets for the development of the
engineer’s estimate. The City recognizes that these costs will be incurred by the County prior to
authorization of the Form B.

The City is responsible for the preparation work for all the City streets on the list for overlay. The
preparation work may include: pre-leveling, square cut and patching, sub-grade compaction, etc.
The replacement and/or repair of any traffic loops, striping, RPMs, and other roadway
appurtenances that are removed as required for the overlay shall be included as part of the Project.
Any work needed on survey monuments must be done in compliance with RCW 58.09.130 and
WAC 332-120 including, but not limited to: research, recovery and repair of monuments; pre-
overlay inventory and referencing; and post overlay monument inspection, verification, or re-
establishment. This work shall be included as part of the Project.

In the event the County’s contractor uncovers any materials while doing work solely related to the
completion of the City’s portion of the Project that requires special handling and/or disposal under
any local, state or federal laws or regulations (including, but not limited to, hazardous waste,
dangerous waste, toxic waste or contaminated soil) the City will be responsible for all costs incurred
in handling and/or disposing of such materials.

The City shall be responsible for all costs associated with the Project.

The City and the County shall follow the communication protocol as outlined in the “Overlay
Communication Plan” attached hereto.

Change Order Process

The City shall identify to the County within fifteen (15) calendar days of the verified bid tabulation
date, those streets identified with exclusionary language, that are to be deleted from construction.
The City streets not identified for exclusion within the fifteen (15) calendar days shall be included
with the construction contract.

The total cost of the City streets identified with exclusionary language shall not exceed 25% of the
City’s portion of the Project.

During performance of the construction contract, the City shall notify the County, in writing, of any
changes or additions it wishes to make in the plans and specification which affect the City’s portion
of the Project and the County will notify the City which changes or additions shall be made, if
feasible. The City shall be liable for all costs increases, (including delays or impacts to the County’s
contractor) if any, which may be incurred on the Project.



Overlay Communication Plan

Pre-Construction Phase

At or before the Pre-Con, the City will provide contact information including cell number, email,
and fax number for at least 2 people involved with the overlay.

The City must be represented at Pre-Construction Conference.
o The County will review communication procedures between the County, Contractor and
City at this time.
o The City will direct the County for methodology for citizen inquiries and/or complaints.

Contractor’s schedule(s) will be distributed to the City as received by the County.
The City will be responsible for all citizen and utility notification.
The City will notify the Resident Engineer for additiénal service requests such as:
o Mobile signage requests
o Off duty officer requests

o Additional Quality Control not specified in contract.

The County will provide the cost estimate for additional services requested.

Construction Phase

The Resident Engineer will check-in with the City at least once a month if scheduled work is
more than a month away.

The Resident Engineer will brief the City on progress/status approximately 1-2 weeks prior to
work starting in the City.

During construction, the Inspector or the Resident Engineer will check in with the City daily.
o - The County will notify the City of all citizen contacts and disposition, either answered
directly or referred to city staff.

All changes requested during construction must be a written agreement signed by the City or an
email authorizing the change (see attached authorization form) per the Change Order Process
described above.




Attachment A: 2009 Overlay Streets

Street Name From Description To Description Width Length Rating

N 200th ST Wallingford Ave N Burke Ave N 36 284 0
N 200th ST Burke Ave N Meridian PI N 36 249 30
N 200th ST Meridian PI N Meridian Ave N 36 162 20
N 200th ST Aurora Ave N Ashworth Ave N 36 1,308 0
NE 205/244 14th Ave NE 15th Ave NE 22 338 0
NE 205/244 15th Ave NE 19th Ave NE 22 1,326 3
NE 205/244 19th Ave NE '|20th Ave NE 22 191 2
NW Innis Arden Dr NW 166th ST 10th Ave NW 22 510 21
NW 166th ST End of Road W NW Innis Arden Dr 20 667 21
NW 167th ST 10th Ave NW 15th Ave NW 21 1,092

NW 167thST 15th Ave NW 16th Ave NW 22 733

NW 175th ST 6th Ave NW 10th Ave NW 24 286 30
NW 175th ST 10th Ave NW 12th Ave NW 22 409 22
NW 175th ST 12th Ave NW 13th Ave NW 22 808

NW 175th ST 13th Ave NW 14th Ave NW 22 278

NW 175th ST 14th Ave NW 15th Ave NW 22 226




Form A/B Page 1 of 1
Discretionary Work Request for King County Road Services

FORM A

City of: Shoreline Request Number: SH-504 Date: 06/09/2009

Problem Description: The City has identified the list of streets attached to this request for requiring overlay.

Nature of Request: Include the attached list of city streets for overlay in the 2009 King County Overlay program.
Location: See attached list: Attachment A: 2009 Overlay Streets Street Name From Description To Description Width
Length Rating N 200th ST Wallingford Ave N Burke Ave N 36 284 0 N 200th ST Burke Ave N Meridian PI N 36 249
30 N 200th ST Meridian P1 N Meridian Ave N 36 162 20 N 200th ST Aurora Ave N Ashworth Ave N 36 1,308 0 NE
205/244 14th Ave NE 15th Ave NE 22 338 0 NE 205/244 15th Ave NE 19th Ave NE 22 1,326 3 NE 205/244 19th Ave
NE 20th Ave NE 22 191 2 NW Innis Arden Dr NW 166th ST 10th Ave NW 22 510 21 NW 166th ST End of Road W
NW Innis Arden Dr 20 667 21 NW 167th ST 10th Ave NW 15th Ave NW 21 1,092 0 NW 167thST 15th Ave NW 16th
Ave NW 22 733 0 NW 175th ST 6th Ave NW 10th Ave NW 24 286 30 NW 175th ST 10th Ave NW 12th Ave NW 22
409 22 NW 175th ST 12th Ave NW 13th Ave

Attachments: Scope of Work  Budget

City Priority: High

Special scheduling requirements: City Budget not to exceed 750K

City Project Manager-Telephone Number: Brian Breeden 206-793-0028

Authorized By: Brian Breeden  Date: 06/09/2009

FORM B

Project #: R44233  Work Order #  Form B Sent to City Date: 06/09/2009

Recommended Action: Include the attached list of city streets for overlay in the 2009 King County Overlay Program
per the attached Scope of Work, Change Order Process, and engineer's estimate. City is responsible for any ADA
ramps required upgrades and are not included as part of this project.

Proposed Schedule: Summer 2009

County Project Manager: Paul Moore

Cost Estimate: $750,000.00

Authorized By (City - '$500):Robert Olander  Date:

Comments: $750,000 represents the city's budget; list of street will be adjusted accordingly to meet city's budget (rs).
Scope of Work, Change Order Process provided to city via email on 4/28/09(rs).

http://www.metrokc.gov/kcdot/roads/discretionary/dataentry.aspx 7m=SH-504 6/10/2009



Council Meeting Date: June 8, 2009 Agenda Item:

CITY COUNCIL AGENDA ITEM
CITY OF SHORELINE, WASHINGTON

AGENDATITLE: Authorize the City Manager to Execute a Discretionary Work
Request with King County for the 2009 Road Overlay Program
DEPARTMENT: Public Works Department
PRESENTED BY: Mark Relph, Public Works Director
Jesus Sanchez, Operations Manager

PROBLEM/ISSUE STATEMENT:

The purpose of this report is to request Council to authorize the City Manager to
execute a Discretionary Work Request with King County for the 2009 Road Overlay
Program.

FINANCIAL IMPACT:

Council has authorized $888,000 in the 2009 CIP Budget for the Annual Road Surface
Maintenance Program. The amount for the Road Overlay Program is estimated at
$750,000. The remainder of $138,000 will be used for road maintenance preparation
for the overlay.

RECOMMENDATION

Staff recommends that Council authorize the City Manager to execute a Discretionary
Work Request with King County for the 2009 Road Overlay Program not to exceed the
amount of $750,000.

Approved By: City Manager City Attorney




INTRODUCTION

King County has paved City of Shoreline streets with asphalt overlay since the City’s
incorporation in 1995. To meet the County’s schedule of beginning the overlay project
in early summer, a King County Discretionary Work Request must be signed. The
purpose of this report is to request Council to authorize the City Manager to execute a
Discretionary Work Request with King County for the 2009 Road Overlay Program.

BACKGROUND

The roads identified in this year’'s overlay recommendation have eroded to a degree
where alternate methods of maintenance (other than overlays) would not result in the
successful rehabilitation of the pavement conditions in these areas. In addition,
completing these areas would reduce the number of customer requests received and
the amount of reactive maintenance costs. Our primary objective is to effectively
maintain or enhance the integrity of the City’s roadway system in the most cost efficient
manner. As in past years, we attempt to concentrate the overlay projects in specific
neighborhoods to encourage better bid pricing and reduce the number of areas
inconvenienced by the work.

DISCUSSION

Council has authorized $888,000 in the 2009 CIP Budget for the Annual Road Surface
Maintenance Program.

The proposed overlay program includes those roads with pavement conditions with
ratings of poor to failing that cannot be effectively repaired using other treatment
options. King County’'s schedule for beginning the overlay project is early summer.

Staff is requesting to contract with King County's Department of Transportation, Road
Services Division to complete the City’'s 2009 Road Overlay Program. King County
uses a formal bid process to choose a contractor. The funding for the Roads Overlay
Program is budgeted at $750,000 to overlay approximately 2.2 miles or 4.4 centerline
miles of streets with King County (Attachment A). The City of Shoreline pays the
appropriate amount based upon the tons of asphalt used for our streets. By using the
County’s contractor, the City is able to take advantage of lower bids.

The remainder of $138,000 will be used for the road maintenance preparation and base
repair work performed by City staff.

RECOMMENDATION

Staff recommends that Council authorize the City Manager to execute a Discretionary
Work Request with King County for the 2009 Road Overlay Program in an amount not
to exceed $750,000.

ATTACHMENTS
Attachment A: 2009 Road Overlay Streets Program List
At_tachment B: 2009 Proposed Street Overlay Map
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